

BrightPath Tech

A fast, affordable path to digital purchasing

Prepared for: Synthetic Enterprise Procurement Program

Proposal ID: DEMO-2026-BRIGHTPATH_TECH

All organizations, amounts, references, and project details in this document are fictional and created for classroom demonstration.

Executive Summary

BrightPath offers a low-cost, rapid rollout using its configurable purchasing portal. The proposal emphasizes speed and standard features. It provides limited detail about compliance, technical integration, and the team's prior delivery history.

Understanding of the Requirement

The buyer wants a simpler online request and approval process, with supplier records, purchase status visibility, and a connection to the current finance system.

Proposed Solution

BrightPath proposes its hosted web portal with configurable forms, email notifications, and a CSV exchange with the finance system. A direct API connector may be added after technical discovery. The proposal does not include an integration sequence diagram or specific throughput targets.

Implementation Approach and Timeline

10 weeks: kickoff and configuration (weeks 1-2); buyer review (3-4); data import and CSV setup (5-6); user training (7); pilot (8); launch (9); stabilization (10). The schedule is fast and depends on prompt buyer sign-off.

Team Structure

A project coordinator, configuration consultant, and shared test analyst. BrightPath expects the buyer's administrator to prepare user lists and validate migrated supplier data. Named staff biographies are not included.

BrightPath Tech | Delivery and Commercial Proposal

Milestones and Governance

M1 approved forms; M2 configured test site; M3 supplier import; M4 pilot sign-off; M5 launch. The proposal calls for two remote workshops and a weekly status email.

Price Table (fictional USD)

Work package	Fee (fictional USD)
Portal setup	\$62,000
Data import and training	\$21,000
Launch support	\$12,000
Total fixed implementation	\$95,000

Pricing Assumptions

Price assumes standard portal configuration, one CSV import, up to 500 supplier records, and remote workshops. Custom APIs, data cleansing, and travel are excluded. Optional support after the first month costs \$1,500 per month. Taxes and portal subscription renewal are not stated.

Security Controls

The vendor states that the portal uses encrypted web connections and individual user accounts. The response does not specify encryption at rest, key management, multi-factor authentication, audit log retention, incident response times, or independent security testing.

Compliance

BrightPath says it will follow the buyer's security questionnaire process. No certification, audit report, data residency commitment, privacy control detail, or compliance mapping is included in the proposal.

BrightPath Tech | Assurance and Operations

Risk Controls

The ten-week schedule has little contingency. The CSV approach may require manual reconciliation, and compliance information is incomplete. BrightPath suggests a pilot with a small user group but does not include a formal rollback procedure.

Support Model

Launch support is available by email during weekday business hours for 30 days. The response does not define severity levels or service-level response targets.

Relevant Experience

BrightPath reports two small portal configuration projects completed during the past two years. The proposal does not provide user counts, project outcomes, or named references.

References

References are available on request, but no reference contacts or case studies are included.

Proposal Notes

This response is a synthetic educational example. Any missing detail should be clarified during due diligence; no unstated control, capability, or commercial term should be assumed.